

EXHIBIT “A”

Attachment to **Subcontract No. 1214029-001** dated **09 26 2016**, by and between **Sentrale Construction Corp** and **SKANSKA USA BUILDING INC.** for **Site Works at Westchester Medical Center – Ambulatory Care Pavilion, Valhalla, New York.**

SCOPE OF WORK AND CLARIFICATIONS/QUALIFICATIONS

Scope of Work Required Contract Documents

Number	Description	Revision	Issued Date
0	General Spec Info	0	2/12/2016
00 01 10	Table of Contents	1	3/28/2016
00 01 10.1	Table of Contents Vol 2	0	2/12/2016
01 12 00	SUMMARY	0	2/12/2016
01 21 00	ALLOWANCES	0	2/12/2016
01 23 00	ALTERNATES	0	2/12/2016
01 26 13	REQUESTS FOR INTERPRETATION	0	2/12/2016
01 29 00	PAYMENT PROCEDURES	0	2/12/2016
01 31 00	PROJECT MANAGEMENT AND COORDINATION	0	2/12/2016
01 32 00	CONSTRUCTION PROGRESS DOCUMENTATION	0	2/12/2016
01 32 33	PHOTOGRAPHIC DOCUMENTATION	0	2/12/2016
01 33 00	SUBMITTAL PROCEDURES	0	2/12/2016
01 40 00	QUALITY REQUIREMENTS	0	2/12/2016
01 42 00	REFERENCES	0	2/12/2016
01 50 01	MAINTENANCE AND PROTECTION OF TRAFFIC	0	2/12/2016
01 56 39	TREE PROTECTION AND PRUNING	0	2/12/2016
01 60 00	PRODUCT REQUIREMENTS	0	2/12/2016
01 73 00	EXECUTION	0	2/12/2016
01 73 29	CUTTING AND PATCHING	0	2/12/2016
01 74 19	CONSTRUCTION WASTE MANAGEMENT	0	2/12/2016
01 77 00	CLOSEOUT PROCEDURES	0	2/12/2016
01 78 23	OPERATION AND MAINTENANCE DATA	0	2/12/2016
01 78 39	PROJECT RECORD DOCUMENTS	0	2/12/2016
01 79 00	DEMONSTRATION AND TRAINING	0	2/12/2016
02 41 20	SITE DEMOLITION	0	2/12/2016
03 30 00	CAST-IN-PLACE CONCRETE	0	2/12/2016
03 30 53	CAST-IN-PLACE CONCRETE WALL	0	2/12/2016
03 45 00	PRECAST ARCHITECTURAL CONCRETE	0	2/12/2016
07 92 00	JOINT SEALING	0	2/12/2016
22 05 53	PLUMBING IDENTIFICATION	0	2/12/2016
22 11 10	PLUMBING VALVES	1	3/28/2016
22 12 00	WATER SUPPLY	0	2/12/2016
22 13 13	FACILITY SANITARY SEWER	0	2/12/2016
31 10 00	SITE CLEARING	0	2/12/2016
31 15 00	SITE PREPARATION	0	2/12/2016
31 17 50	EROSION AND SEDIMENT CONTROL	0	2/12/2016

EXHIBIT "A"

Attachment to **Subcontract No. 1214029-001** dated **09 26 2016**, by and between **Sentrale Construction Corp** and **SKANSKA USA BUILDING INC.** for **Site Works at Westchester Medical Center – Ambulatory Care Pavilion, Valhalla, New York.**

31 20 00	EARTHWORK	0	2/12/2016
31 23 19	DEWATERING	0	2/12/2016
31 50 00	EXCAVATION SUPPORT AND PROTECTION	0	2/12/2016
32 12 16	ASPHALT CONCRETE PAVING	0	2/12/2016
32 13 13	CEMENT CONCRETE PAVING	0	2/12/2016
32 13 73	PAVEMENT JOINTS SEALANTS	0	2/12/2016
32 16 00	CONCRETE CURB	0	2/12/2016
32 32 23	SEGMENTAL RETAINING WALLS	0	2/12/2016
33 41 00	STORM DRAINAGE	0	2/12/2016

RELATED SECTIONS

02 41 19	SELECTIVE STRUCTURE DEMOLITION	0	2/12/2016
10 73 43	BUS SHELTER	0	2/12/2016
12 93 41	AUSTIN BENCHES	0	2/12/2016
12 93 42	REST BENCH	0	2/12/2016
22 05 00	BASIC PLUMBING MATERIALS AND METHODS	1	3/28/2016
22 11 20	PLUMBING DISTRIBUTION PIPING	0	2/12/2016
22 11 30	DRAINAGE AND VENT PIPING	1	3/28/2016
22 11 40	PLUMBING SPECIALTIES	1	3/28/2016
26 05 10	ELECTRICAL SPECIAL CONDITIONS	0	2/12/2016
26 05 20	BASIC MATERIALS AND METHODS	1	5/20/2016
26 05 48	VIBRATION AND SEISMIC CONTROLS	0	2/12/2016
26 11 20	SECONDARY UNIT SUBSTATIONS	0	2/12/2016
26 20 10	LOW VOLTAGE DISTRIBUTION	0	2/12/2016
26 30 10	ELECTRICAL POWER GENERATION	2	5/20/2016

Project Overview:

The project consists of an approximately 260,000 GSF seven-story medical office building (plus basement) entitled the Ambulatory Care Pavilion which includes the following key scope areas:

- Transplant Center
- Diagnostic Imaging
- Non-Invasive Cardiology
- Pharmacy
- Ambulatory Surgery
- Interventional Surgery
- WMC Advanced Physician Services
- Third-Party Physician Office Space
- Lab